DOT_RGGBO1

PS&E JOB NO: 01A014
CONTRACT NO: 006090

REVISION NO : 1
REGON NO :1

VERSI ON NO : 5
HWY : SR 020

TITLE : SR 20
PANTHER CREEK BRI DGE 20/ 354

WORK ORDER# : XL1015

BRI DGE DECK REHABI LI TATI ON

* ok *

Bl D CHECK REPORT * * *

LOW BI DDER

CONCRETE BARRI ER, | NC.
2615 W CASINO RD SU TE 2G

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 24/ 2001
TI ME: 14: 39

BI DS OPENED ON : May 9 2001
AWARDED ON : May 11 2001

2ND BI DDER

N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD

01A014 99216- 1676
PROJECT STP- PMD1( 001) EVERETT WA 982042109 SPOKANE WA 992100425
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 0. 00% 148.00%
25, 000. 00 25, 000. 00 0 62, 000. 00 37,000
2 REMOVI NG GUARDRAI L
12. 0000 L.F. 10. 0000 10. 0000 0. 00% 4.1000 -59.00%
120. 00 120. 00 0 49. 20 -71
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
1110. 0000 L.F. 1. 0000 0. 2500 -75.00% 0.1000 -90.00%
1, 110. 00 277.50 -833 111. 00 -999
4 REMOVI NG PAI NT STRI PE
1200. 0000 L.F. 2.0000 1. 5000 -25.00% 1. 5000 -25.00%
2, 400. 00 1, 800. 00 -600 1, 800. 00 -600
5 REMOVI NG PAI NTED TRAFFI C LETTER
2.0000 EACH 100. 0000 25. 0000 -75.00% 10. 0000 -90.00%
200. 00 50. 00 -150 20. 00 -180
6 REMOVI NG PAI NTED TRAFFI C MARKI NG
1. 6000 S.Y. 60. 0000 25. 0000 -58.33% 10. 0000 -83.33%
96. 00 40. 00 -56 16. 00 -80
STRUCTURE
7 MODI FI ED CONC. OVERLAY
1560. 0000 C.F. 35. 0000 49. 0000 40.00% 39. 0000 11.43%
54, 600. 00 76, 440. 00 21, 840 60, 840. 00 6, 240
8 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1260. 0000 S.Y. 35. 0000 22.0000 -37.14% 24. 0000 -31.43%
44,100. 00 27,720.00 - 16, 380 30, 240. 00 -13, 860
9 EXPANSI ON JO NT MODI FI CATI ON
L.S. -6.25% 18.75%
8, 000. 00 7,500. 00 -500 9, 500. 00 1, 500
10 SCARI FYI NG CONC. SURFACE
1260. 0000 S.Y. 20. 0000 20. 0000 0. 00% 9. 0000 -55.00%
25, 200. 00 25, 200. 00 0 11, 340. 00 -13, 860
11 FURTHER DECK PREPARATI ON
EST. 0. 00% 0.00%
40, 000. 00 40, 000. 00 40, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A014
CONTRACT NO: 006090
VERSI ON NO : 5

REVISION NO : 1
REGI ON NO
WORK ORDER# : XL1015

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 04/ 24/ 2001
TI ME: 14: 39

BI DS OPENED ON : May 9 2001

AWARDED ON : May 11 2001

HY CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : IE,F:\N'%&ER CREEK BRI DGE 20/ 354 CONCRETE BARRI ER, | NC. N. A. DEGERSTROM | NC.
BRI DGE DECK REHABI LI TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD
01A014 99216- 1676
PROJECT STP- PMD1( 001) EVERETT WA 982042109 SPOKANE WA 992100425
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
12 SAWCUT AND SEAL BRI DGE JOI NT
64. 0000 L.F. 20. 0000 15. 0000 -25.00% 40. 0000 100. 00 %
1, 280. 00 960. 00 -320 2,560. 00 1,280
LI QUI D ASPHALT
13 ASPHALT FOR TACK COAT
0. 4000 TON 500. 0000 750. 0000 50. 00% 500. 0000 0.00%
200. 00 300. 00 100 200. 00 0
ASPHALT CONCRETE PAVEMENT
14 PLANI NG BI TUM NOUS PAVEMENT
284. 0000 S.Y. 20. 0000 4. 0000 -80.00% 7. 0000 -65.00%
5, 680. 00 1, 136. 00 -4,544 1, 988. 00 -3,692
15 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
60. 0000 TON 40. 0000 150. 0000 275.00% 200. 0000 400. 00 %
2, 400. 00 9, 000. 00 6, 600 12, 000. 00 9, 600
EROSI ON CONTROL AND PLANTI NG
16 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
17 WEATHERI NG ST. BEAM GUARDRAI L TYPE :
12. 0000 L.F. 30. 0000 50. 0000 66.67% 18. 9000 -37.00%
360. 00 600. 00 240 226. 80 -133
18 TEMPORARY CONC. BARRI ER
560. 0000 L.F. 25. 0000 15. 0000 -40.00% 12. 0000 -52.00%
14, 000. 00 8, 400. 00 -5, 600 6, 720. 00 -7,280
19  RESETTI NG CONC. BARRI ER
560. 0000 L.F. 10. 0000 1. 0000 -90.00% 3. 1500 -68.50%
5, 600. 00 560. 00 -5, 040 1, 764. 00 -3,836
20 TEMPORARY | MPACT ATTENUATOR
4. 0000 EACH 7, 000. 0000 1, 500. 0000 -78.57% 5, 000. 0000 -28.57%
28, 000. 00 6, 000. 00 -22,000 20, 000. 00 -8, 000
21 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A014
CONTRACT NO: 006090
VERSI ON NO : 5

* ok * * Kk *

Bl D CHECK REPORT

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1015

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 24/ 2001
TI ME: 14: 39

BI DS OPENED ON : May 9 2001

AWARDED ON : May 11 2001

HY CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : IE,F:\N'%&ER CREEK BRI DGE 20/ 354 CONCRETE BARRI ER, | NC. N. A. DEGERSTROM | NC.
BRI DGE DECK REHABI LI TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD
01A014 99216- 1676
PROJECT STP- PMD1( 001) EVERETT WA 982042109 SPOKANE WA 992100425
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 1, 500. 0000 500. 0000 -66.67% 780. 0000 -48.00%
3, 000. 00 1, 000. 00 -2,000 1, 560. 00 -1, 440
23 PAINT LINE
1665. 0000 L.F. 0. 7500 1. 2500 66.67% 1. 0000 33.33%
1,248.75 2,081. 25 833 1, 665. 00 416
24 PAINTED STOP LI NE
24. 0000 L.F. 20. 0000 10. 0000 -50. 00% 10. 0000 -50.00%
480. 00 240. 00 - 240 240. 00 -240
25 PAI NTED TRAFFI C LETTER
2.0000 EACH 60. 0000 100. 0000 66. 67 % 100. 0000 66.67 %
120. 00 200. 00 80 200. 00 80
26 TEMPORARY PAVEMENT MARKI NG
2220. 0000 L.F. 1. 0000 2.0000 100. 00% 1. 7500 75. 00 %
2,220. 00 4, 440. 00 2,220 3, 885. 00 1, 665
27  TRAFFI C CONTROL
L.S. -30.56% -20.14%
14, 400. 00 10, 000. 00 -4, 400 11, 500. 00 -2,900
28 CONSTRUCTI ON SI GNS CLASS A
286. 5000 S. F. 20. 0000 10. 0000 -50. 00% 13. 0000 -35.00%
5, 730. 00 2, 865. 00 -2,865 3,724.50 -2,006
OTHER | TEMS
29 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
31 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
32 SPILL PREVENTI ON PLAN
L.S. 100. 00% 300. 00 %
500. 00 1, 000. 00 500 2, 000. 00 1, 500



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

*

*

* BID CHECK REPORT * * *

DATE: 04/ 24/ 2001
TI ME: 14: 39

PS&E JOB NO: 01A014 REVI SION NO : 1 BI DS OPENED ON : May 9 2001
CONTRACT NO: 006090 REGION NO : 1 AWARDED ON : May 11 2001
VERSION NO : 5 WORK ORDER# : XL1015 ow 5
W CSR 020 e LOWBIDDER ------- =--=----- ND BI DDER -------
TITLE : SR 20 G CE 20/ 3 CONCRETE BARRI ER, | NC. N. A. DEGERSTROM | NC.
PANTHER CREEK BRI 54
BRI DGE DECK REHABI L1 TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD
01A014 99216- 1676
PROJECT . STP- PMD1(001) EVERETT WA 982042109 SPOKANE WA 992100425
COUNTY(S) : WHATCON CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
33 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
410. 0000 L. F. 8. 0000 4. 0000 -50. 00% 4. 0000 -50.00%
3, 280. 00 1, 640. 00 -1, 640 1, 640. 00 -1, 640
CONTRACT TOTAL $299, 823. 75 $265, 068. 75 -11.59% $298, 288. 50 -0.51%



